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 Completing Access to Broadband (CAB) Program
Reporting Schedule for Progress Reports

The contractor is required to submit progress reports based on the following schedule: 
  
	Reporting Period
	Due Date
	Report Type

	July 1 – Sept. 30, 2024
	Oct. 15, 2024
	Q1 Progress Report

	Oct. 1 – Dec. 31, 2024
	Jan. 15, 2025
	Q2 Progress Report

	Jan. 1 - March 31, 2025
	April 15, 2025
	Q3 Progress Report

	April 1 - June 30, 2025
	July 15, 2025
	Q4 Progress Report

	July 1 – Sept. 30, 2025
	Oct. 15, 2025
	Q5 Progress Report

	Oct. 1 – Dec. 31, 2025
	Jan. 15, 2026
	Q6 Progress Report

	Jan. 1 - March 31, 2026
	April 15, 2026
	Q7 Progress Report

	April 1 - June 30, 2026
	July 15, 2026
	Q8 Progress Report

	July 1 – Sept. 30, 2026
	Oct. 15, 2026
	Q9 Progress Report

	Oct. 1 – Oct. 31, 2026
	Nov. 30, 2026
	Final Report Form for 
End of Construction Period

	Nov. 1 – Oct. 31, 2027
	Nov. 30, 2027
	Y1 Annual Progress Report 
(Maintenance Period)

	Nov. 1, 2027 – Oct. 31, 2028
	Nov. 30, 2028
	Y2 Annual Progress Report 
(Maintenance Period)

	Nov. 1, 2028 - June 30, 2029
	July 31, 2029
	Y3 Maintenance Progress Report 
(Final Report End of Contract Period)



The contractor shall submit at minimum a quarterly report during the construction period, and at minimum an annual report during the maintenance period. The schedule above assumes a full two-year construction period. The contractor may move from a quarterly to an annual reporting period prior to the date above if the construction period of the project is completed early. The final report is due at the time of project completion or no later than 30 days after the contract end date, whichever is sooner. The reporting schedule remains in effect for the duration of the contract. 

The contractor shall submit its Conflict-of-Interest Policy to NCDIT prior to disbursement of the first payment. At any time during these reporting cycles, the contractor may be required to submit additional information as outlined in Attachment A: Special Terms and Conditions of the Scope of Work. The final quarterly progress report documentation is due at the time of the end of the construction period or no later than 30 days after the construction period end date, whichever is sooner. The reporting schedule remains in effect for the duration of the contract.
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